

**ADDENDUM NO. 1
TO THE
SPECIFICATIONS AND CONTRACT DOCUMENTS**

for

City Project No. WTR23008

SE 6TH Avenue Waterline Replacement

May 3, 2024

IMPORTANT: **THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE PROPOSAL**

TO ALL PLANHOLDERS:

The following changes, additions, and/or deletions are made a part of the contract documents and bid specifications for the construction of the *SE 6th Avenue Waterline Replacement* project, City of Camas Project No. WTR23008 as fully and completely as if the same were set forth therein:

PROPOSAL:

The following changes are made to the bid proposal:

1. Bid item #11, “Commercial HMA” – Revise Quantity as follows:
 - a. Change Quantity from 90 to 15

The attached Addendum #1 Bid Proposal form has been modified as described above. Include this Bid Proposal form and addendum when submitting your bid. Any bid **not** including these new sheets **will be rejected as non-responsive**.

SPECIAL PROVISIONS:

Section 1-08.5 Time for Completion of the special provisions is supplemented with the following:

This project shall be physically completed within SIXTY (60) working days following the date of the Notice to Proceed, unless amended by change order.

The Engineer will give the Contractor written notice of the physical completion date for all work the Contract requires. This date shall constitute the substantial completion date of the Contract, but shall not imply the City’s acceptance of the work or the contract.

**The following language is added to the end of special provisions Section 1-07.17(1)
PAYMENT:**

The costs for removing all other materials associated with the project, including the existing 16-inch piping, shall be considered incidental to the project.

Receipt of this addendum is hereby acknowledged:

Authorized Signature